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ADDENDUM NUMBER TWO 
 

WHHS/EHHS STADIUM ACCESSIBLE SEATING  
HENDERSON COUNTY PUBLIC SCHOOLS 

 
MLA PROJECT NUMBER: 21013 

 
Mark Lusk Architecture, PLLC 

128 Woodburn Drive 
Swannanoa, NC 28778 

(828) 808-9757 
 
 

DATE OF ISSUE: February 22, 2022 
 
TO:  ALL BIDDERS OF RECORD 
 
This Addendum modifies the Contract Documents only in the manner and to the extent stated herein and 
shown on any accompanying drawings and will become a part of the Contract Documents.  Except as 
specified or otherwise indicated by this Addendum, all work shall be in accordance with the basic 
requirements of the Contract Documents. 
 
BIDDERS SHALL ACKNOWLEDGE RECEIPT OF ADDENDUM ON BID FORM.   
 
This Addendum consists of one page and any enclosures noted: 
 

I. ENCLOSURES:  
1. Bid Form 
2. 012100 – Allowances 
3. 012200 – Unit Prices 

 
II. GENERAL INFORMATION / CLARIFICATIONS:  

1. A202/A204: Concrete walks - ADD 6”x 6”- 2.9 x 2.9 WWF 
2. Refer to Addendum 1 - Allowances, Unit Prices, Bid Form:  

• ADD Allowance 3 and Unit Price 3 for crack repair at metal seats at WHHS 
Home Stands.  

• REVISE Allowance 2 from 50 to 25. 
Allowance /Unit Price 3 crack repair at metal seats will require the removal and 
reinstallation of the existing metal seats 

  Clarification: Allowances are included in the Bidders Lump Sum amount. 
 

III. CHANGES TO PROJECT MANUAL: 
1. None 
 

IV. CHANGES TO DRAWINGS: 
1. None 

 
 
END OF ADDENDUM 
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BID FORM  
***Addendum 2 

 
 

BID OF:                                                       
(Contractor) 

 
 
BID TO:    HENDERSON COUNTY PUBLIC SCHOOLS     

(Owner) 
 
 
PROJECT NAME:  WHHS/EHHS STADIUM ACCESSIBLE SEATING  
 
 
PROJECT NUMBER:          21013  BID DATE:        
 
 
BASE BID AGREEMENT 
 
The undersigned, having examined all the Bidding Documents and acknowledging all Addendum(a) as 
follows: 
 
 Addendum(a)#                                                                                                          
 
shall execute the entire Work (East Henderson High Home Stands) in the Bidding Documents as described, 
for a LUMP SUM amount of:  
 
                                                                                                                                                  Dollars 
 
  
($                                                          ) which sum is hereafter called the BASE BID. 
 
 
ALTERNATE(S) TO THE BASE BID:  
 
Alternate No. 1 – Provide accessible seating and ramps at East Henderson High Visitor Stands.:  
    
               Dollars($)                 
 
Alternate No. 2 – Provide accessible seating at West Henderson High Home Stands.:  
 
               Dollars($)                 
 
Alternate No. 3 – Provide accessible seating and ramps at West Henderson High Visitor Stands:  
    
               Dollars($)                 
 
UNIT PRICES:  
 
Unit Price #1______________________ per CMU 
Remove existing damaged riser CMU and provide replacement riser CMU at WHHS Home Stands  
 
Unit Price #2______________________ per crack 
Clean existing cracks in concrete decks and provide sealant at WHHS Home Stands 
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***Unit Price #3______________________ per crack 
Clean existing cracks in concrete decks at metal seats and provide sealant at WHHS Home Stands 
 
ALLOWANCES:  
 
Allowance #1______________________ per 50 CMU 
Remove existing damaged riser CMU and provide replacement riser CMU at WHHS Home Stands  
 
Allowance #2______________________ ***per 25 cracks 
Clean existing cracks in concrete decks and provide sealant at WHHS Home Stands 
 
***Allowance #3______________________ per 25 cracks 
Clean existing cracks in concrete decks at metal seats and provide sealant at WHHS Home Stands 
 
LISTING OF SUBCONTRACTORS 
 
Accessible Seating and Ramp Supplier:                                       
 
DATE FOR COMMENCEMENT AND SUBSTANTIAL COMPLETION 
 
The Date for Commencement shall be established in the Notice to Proceed.  The Contractor shall not incur 
any expense until the contract has been awarded.  An award requires that either the Contract be signed by 
both the awarding authority and the contractor or a Notice to Proceed is executed. 
 
All work shall be substantially completed (as evidenced by the date on the CERTIFICATE OF 
SUBSTANTIAL COMPLETION) by August 5, 2022 subject to adjustments as provided in the Contract 
Documents. 
 
The undersigned further agrees that from the compensation to be paid, the owner may retain liquidated 
damages the sum of One Hundred Fifty Dollars ($150) for each calendar day the actual contract time for 
Substantial Completion exceeds the specified or adjusted contract time for Substantial Completion as 
provided in the Contract Documents.  
 
BID SECURITY 
 
Bid Bonds are required if bid is $500,000 or greater. If required the undersigned enclosed bid security in 
the amount of not less than five (5) percent of the BASE BID.  The Contractor shall have seven (7) days 
maximum from the date of the Notice of Intent to Award to deliver Performance and Payment Bond, 
Certificate of Insurance, and the Contract (signed by Contractor only).  Failure to deliver these documents, 
as required, shall entitle the agency to consider the Contractor non-responsible and declare the bid security 
forfeited. 
 
ADDENDA 
 
The undersigned acknowledges the receipt of the addenda (as noted on page one of this Bid Form) and 
confirms that the BID as submitted reflects appropriate price responses. 
 
BID HOLDING TIME AND ACCEPTANCE 
 
The undersigned agrees that this Base Bid may not be revoked or withdrawn after the time set for the 
opening of bids, but shall remain open for acceptance for a period of sixty (60) days following the bid date. 
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CERTIFICATION REGARDING DRUG-FREE WORKPLACE 
 
The undersigned certifies that the contractor listed below will provide a "drug-free workplace" as that term is 
defined in Article 5 of Chapter 90 of the NC General Statutes. 
 
 
PROGRESS PAYMENTS 
 
Contractor's Application for Payment shall be submitted to the Architect on AIA Document G702 and G703 - 
1992 Edition.  The period covered by each application for Payment shall be not less than one calendar 
month.  The Owner shall make progress payments to the Contractor on undisputed amounts certified by the 
Architect within thirty (30) days from receipt of the Application for Payment by the Owner. 
 
CONTRACTOR'S CLASSIFICATIONS AND SUBCLASSIFICATIONS WITH LIMITATIONS 
 
 
                                                                                                                                                  
(Classification)  (Subclassification)   (Limitations) 
 
                                                                                                                                                              
 
                    
(NC Contractor's License Number) 
 
 
 
AUTHORIZATION 
 
                                                                                                                                                                                             
(Type or Print Name of Contractor) 
 
                                                                                                                                                           
(Type or Print Address) 
 
                                                                                                                                                              
 
 
              
(Type or Print Phone Number)     (Type or Print Fax Number) 
 
 
               
(Type or Print Name)      (Title) 
 
 
                                                                                                                                                        
(Signature)       (Date) 
 
 
 
END OF BID DOCUMENT 
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SECTION 012100 – ALLOWANCES 

*** ADDENDUM 2 

 GENERAL  

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes administrative and procedural requirements governing allowances. 

1. Certain items are specified in the Contract Documents by allowances.  Allowances have 
been established in lieu of additional requirements and to defer selection of actual 
materials and equipment to a later date when additional information is available for 
evaluation.  If necessary, additional requirements will be issued by Change Order. 

B. Types of allowances include the following: 

1. Quantity allowances. 

C. Related Sections include the following: 

1. Division 01 Section "Contract Modification Procedures" for procedures for submitting and 
handling Change Orders for allowances. 

Division 01 Section "Unit Prices" for procedures for using unit prices. 
Division 01 Section "Quality Requirements" for procedures governing the use of allowances for 

testing and inspecting. 
Divisions 02 through 49 Sections for items of Work covered by allowances. 

1.3 SELECTION AND PURCHASE 

A. At the earliest practical date after award of the Contract, advise Architect of the date when final 
selection and purchase of each product or system described by an allowance must be 
completed to avoid delaying the Work. 

At Architect's request, obtain proposals for each allowance for use in making final selections.  Include 
recommendations that are relevant to performing the Work. 

Purchase products and systems selected by Architect from the designated supplier. 

1.4 SUBMITTALS 

A. Submit proposals for purchase of products or systems included in allowances, in the form 
specified for Change Orders. 
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Submit invoices or delivery slips to show actual quantities of materials delivered to the site for use in 
fulfillment of each allowance. 

Coordinate and process submittals for allowance items in same manner as for other portions of the 
Work. 

1.5 COORDINATION 

A. Coordinate allowance items with other portions of the Work.  Furnish templates as required to 
coordinate installation. 

1.6 LUMP-SUM, UNIT-COST and QUANTITY ALLOWANCES 

A. Allowance shall include cost to Contractor of specific products and materials  ordered by Owner 
or selected by Architect under allowance and shall include taxes, freight, and delivery to Project 
site. 

Unless otherwise indicated, Contractor's costs for receiving and handling at Project site, labor, 
installation, overhead and profit, and similar costs related to products and materials  ordered by 
Owner or selected by Architect under allowance shall be included as part of the Contract Sum 
and not part of the allowance. 

1.7 UNUSED MATERIALS 

A. Return unused materials purchased under an allowance to manufacturer or supplier for credit to 
Owner, after installation has been completed and accepted. 

1. If requested by Architect, prepare unused material for storage by Owner when it is not 
economically practical to return the material for credit.  If directed by Architect, deliver 
unused material to Owner's storage space.  Otherwise, disposal of unused material is 
Contractor's responsibility. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine products covered by an allowance promptly on delivery for damage or defects.  Return 
damaged or defective products to manufacturer for replacement. 

3.2 PREPARATION 

A. Coordinate materials and their installation for each allowance with related materials and 
installations to ensure that each allowance item is completely integrated and interfaced with 
related work. 
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3.3 SCHEDULE OF ALLOWANCES 
 

A. ALLOWANCE #1:  Remove existing damaged riser CMU   Quantity – 50 CMU 
and provide replacement riser CMU at WHHS Home  
Stands.  
 

B. ALLOWANCE #2:  Clean existing cracks in concrete decks         ***Quantity – 25 Cracks 
and provide sealant at WHHS Home Stands 
 

C. ***ALLOWANCE #3:  Clean existing cracks in concrete decks  Quantity – 25 Cracks 
at metal seats and provide sealant at WHHS Home Stands 

 
 
 
END OF SECTION 012100 
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SECTION 012200 – UNIT PRICES 

*** ADDENDUM 2 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes administrative and procedural requirements for unit prices. 

Related Requirements: 

1. Division 01 Section "Contract Modification Procedures" for procedures for submitting and 
handling Change Orders. 

1.3 DEFINITIONS 

A. Unit price is an amount incorporated in the Agreement, applicable during the duration of the 
Work as a price per unit of measurement for materials, equipment, or services, or a portion of 
the Work, added to or deducted from the Contract Sum by appropriate modification, if the 
scope of Work or estimated quantities of Work required by the Contract Documents are 
increased or decreased. 

1.4 PROCEDURES 

A. Unit prices include all necessary material, plus cost for delivery, installation, insurance, 
applicable taxes, overhead, and profit. 

Measurement and Payment:  See individual Specification Sections for work that requires 
establishment of unit prices.  Methods of measurement and payment for unit prices are 
specified in those Sections. 

Owner reserves the right to reject Contractor's measurement of work-in-place that involves use of 
established unit prices and to have this work measured, at Owner's expense, by an 
independent surveyor acceptable to Contractor. 

Determination of requirements to replace materials or components shall be made by the Owner and or 
the Architect 

List of Unit Prices:  A schedule of unit prices is included in Part 3.  Specification Sections referenced in 
the schedule contain requirements for materials described under each unit price. 
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PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

3.1 SCHEDULE OF UNIT PRICES 
 
UNIT PRICE #1:  Remove existing damaged riser CMU   PER CMU 
and provide replacement riser CMU at WHHS Home  
Stands.  
 
UNIT PRICE #2:  Clean existing cracks in concrete decks   PER CRACK 
and provide sealant at WHHS Home Stands 
 
UNIT PRICE #3:  Clean existing cracks in concrete decks   PER CRACK 
at metal seats and provide sealant at WHHS Home Stands 

 

 

 

 

END OF SECTION 012200 
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