## 2019 - 2020 MECHANICAL HVAC UPGRADES FLAT ROCK & RUGBY MIDDLE SCHOOLS

HENDERSON COUNTY PUBLIC SCHOOLS, HENDERSON COUNTY, HENDERSONVILLE, NORTH CAROLINA 28792


BY


## DELTA ENGINEERING, INC. CONSULTING PROFESSIONAL ENGINEERS 315 EAST BROAD STREET GREENVILLE, SOUTH CAROLINA 29601 3106 RIVERINE VIEW, CHARLESTON, SOUTH CAROLINA 29414


## TITLE SHEET & LIST OF DRAWINGS


~			DRAWING TITLES (FLAT ROCK & RUGBY M.S.)	DWG. NO.	SHEET NO.	DATE/DWG	DRAWING TITLES (FLAT ROCK & RUGBY M.S.)
<u>JENERAL REF</u>	ERENCE DRA	AWINGS: (FOR	FLAT ROCK & RUGBY MIDDLE SCHOOLS)	GENERAL REF	ERENCE DRA	WINGS: (FOR	FLAT ROCK & RUGBY MIDDLE SCHOOLS)
TS-1 MO-1	1 OF 2 2 OF 2	DEC. 16, 2019 DEC. 16, 2019	PROJECT TITLE SHEET AND LIST OF DRAWINGS MECHANICAL LEGENDS AND ABBREVIATIONS	EO-1	1 OF 1	DEC. 16, 2019	ELECTRICAL LEGENDS, ABBREVIATIONS AND GENERAL NOTES
MECHANICAL	HVAC UPGR	ADE DRAWING	GS: (FLAT ROCK )	ELECTRICAL -	UPGRADE DI	RAWINGS: (FL	AT ROCK )
FR-MD-A1	1 OF 10	DEC. 16, 2019	FLAT ROCK - HVAC UPGRADE DEMOLITION PART - A1 FLOOR PLAN	FRED-A1	1 OF 11	DEC. 16, 2019	FLAT ROCK - ELECTRICAL DEMOLITION PLAN - PART - A1 @ EXIST. MAIN FLOOR
FR-MD-A2	2 OF 10	DEC. 16, 2019	FLAT ROCK - HVAC UPGRADE DEMOLITION PART - A2 ENLARGED PLAN	FRED-A2	2 OF 11	DEC. 16, 2019	FLAT ROCK - ELECTRICAL DEMO. CEILING PLAN - PART - A1 @ EXIST. MAIN FLR
FR-MD-B1	3 OF 10	DEC. 16, 2019	FLAT ROCK - HVAC UPGRADE DEMOLITION PART - B1 FLOOR PLAN	FRED-B1	3 OF 11	DEC. 16, 2019	FLAT ROCK - ELECTRICAL DEMOLITION PLAN - PART - B1 @ EXIST. MAIN FLOOR
FR-M-1	4 OF 10	DEC. 16, 2019	FLAT ROCK - HVAC OVERALL FLOOR PLAN @ EXIST. MAIN FLOOR	FRED-B2	4 OF 11	DEC. 16, 2019	FLAT ROCK - ELECTRICAL DEMO. CEILING PLAN - PART - B1 @ EXIST. MAIN FLR
FR-M-2	5 OF 10	DEC. 16, 2019	FLAT ROCK - HVAC ENLARGED FLOOR PLANS - (VRV ZONES 1 & 5)	FR-E-1	5 OF 11	DEC. 16, 2019	FLAT ROCK - ELECTRICAL OVERALL SYSTEMS PLAN @ EXIST. MAIN FLOOR
FR-M-3	6 OF 10	DEC. 16, 2019	FLAT ROCK - HVAC ENLARGED FLOOR PLANS - (VRV ZONES 3 & 4)	FR-E-2	6 OF 11	DEC. 16, 2019	FLAT ROCK - SYSTEMS ENLARGED ELECTRICAL FLOOR PLANS - (ZONES 1 & 5)
FR-M-4	7 OF 10	DEC. 16, 2019	FLAT ROCK - HVAC ENLARGED FLOOR PLANS - (VRV ZONE 2)	FR-E-3	7 OF 11	DEC. 16, 2019	FLAT ROCK - SYSTEMS ENLARGED ELECTRICAL FLOOR PLANS (ZONES 3 & 4)
FR-M-5	8 OF 10	DEC. 16, 2019	FLAT ROCK - HVAC PIPING, CONTROLS, & WIRING SCHEMATICS	FR-E-4	8 OF 11	DEC. 16, 2019	FLAT ROCK - SYSTEMS ENLARGED ELECTRICAL FLOOR PLAN (ZONE 2 & RTU-1)
FR-M-6	9 OF 10	DEC. 16, 2019	FLAT ROCK - HVAC SYSTEMS DETAILS	FR-E-5	9 OF 11	DEC. 16, 2019	FLAT ROCK - SYSTEMS POWER WIRING SCHEMATIC DETAILS
FR-M-7	10 OF 10	DEC. 16, 2019	FLAT ROCK - HVAC SYSTEMS SCHEDULES & DETAILS	FR-E-6	10 OF 11	DEC. 16, 2019	FLAT ROCK - ELECTRICAL PANEL SCHEDULES & RISER DETAILS
		,		FR-E-7	11 OF 11	DEC. 16, 2019	FLAT ROCK - ELECTRICAL CALCULATIONS
PLUMBING UPGRADE DRAWINGS: (FLAT ROCK ) (ADD ALTERNATE BID - ITEM)				ELECTRICAL - UPGRADE DRAWINGS: (RUGBY)			
FRPL-A1	1 OF 2	DEC. 16, 2019	FLAT ROCK - UPGRADE PLUMBING DOMESTIC WTR @ PART-A1 FLOOR PLAN	RGED-A1L	1 OF 17	DEC. 16, 2019	RUGBY - ELECTRICAL DEMOLITION PLAN - PART - A1 @ EXIST. MAIN LOWER FL
FRPL-B1	2 OF 2	DEC. 16, 2019	FLAT ROCK - UPGRADE PLUMBING DOMESTIC WTR @ PART-A1 FLOOR PLAN	RGED-A2L	2 OF 17	DEC. 16, 2019	RUGBY - ELECTRICAL DEMO. PLAN - PART - A2 @ EXIST. MAIN LOWER FLOOR
				RGED-B1L	3 OF 17	DEC. 16, 2019	RUGBY - ELECTRICAL DEMO. PLAN - PART - B1 @ EXIST. MAIN LOWER FLOOR
MECHANICAL HVAC UPGRADE DRAWINGS: (RUGBY)				RGED-B1L (2)	4 OF 17	DEC. 16, 2019	RUGBY - ELECT. DEMO. CEILING PLAN - PART - B1 @ EXIST. MAIN LOWER FLR.
RG-MD-A1U	1 OF 14	DEC. 16, 2019	RUGBY - HVAC UPGRADE DEMOLITION PART - A1 UPPER FLOOR PLAN	RGED-A1U	5 OF 17	DEC. 16, 2019	RUGBY - ELECTRICAL DEMO. PLAN - PART - A1 @ EXIST. MAIN UPPER FLOOR
RG-MD-A2U	2 OF 14	DEC. 16, 2019	RUGBY - HVAC UPGRADE DEMOLITION PART - A2 UPPER ENLARGED PLAN	RGED-A2U	6 OF 17	DEC. 16, 2019	RUGBY - ELECTRICAL DEMO. PLAN - PART - A2 @ EXIST. MAIN UPPER FLOOR
RG-MD-B1U	3 OF 14	DEC. 16, 2019	RUGBY - HVAC UPGRADE DEMOLITION PART - B1 UPPER FLOOR PLAN	RGED-B1U	7 OF 17	DEC. 16, 2019	RUGBY - ELECTRICAL DEMO. PLAN - PART - B1 @ EXIST. MAIN UPPER FLOOR
RG-MD-A1L	4 OF 14	DEC. 16, 2019	RUGBY - HVAC UPGRADE DEMOLITION PART - A1 LOWER FLOOR PLAN	RGED-B2U	8 OF 17	DEC. 16, 2019	RUGBY - ELECT. DEMO. CEILING PLAN - PART - B2 @ EXIST. MAIN UPPER FLOOR
RG-MD-B1L	5 OF 14	DEC. 16, 2019	RUGBY - HVAC UPGRADE DEMOLITION PART - A2 LOWER FLOOR PLAN	RG-E1L	9 OF 17	DEC. 16, 2019	RUGBY - OVERALL ELECTRICAL FLOOR PLAN - @ EXIST. MAIN LOWER FLOOR
RG-M1U	6 OF 14	DEC. 16, 2019	RUGBY - HVAC OVERALL FLOOR PLAN @ EXIST. UPPER MAIN FLOOR	RG-E-A1L	10 OF 17	DEC. 16, 2019	RUGBY - OVERALL ELECT. FLOOR PLAN - PART A @ EXIST. MAIN LOWER FLR.
RG-M-A1U	7 OF 14	DEC. 16, 2019	RUGBY - HVAC ENLARGED UPPER PART-A FLOOR PLAN - (VRV ZONES 3 & 4)	RG-E-B1L	11 OF 17	DEC. 16, 2019	RUGBY - ELECTRICAL UPGRADE PLAN - PART B @ EXIST. MAIN LOWER FLOOR
RG-M-B1U	8 OF 14	·	RUGBY - HVAC ENLARGED UPPER PART-B FLOOR PLAN - (VRV ZONE 3)	RG-E1U	12 OF 17	DEC. 16, 2019	RUGBY - OVERALL ELECTRICAL FLOOR PLAN - @ EXIST. MAIN UPPER FLOOR
RG-M1L	9 OF 14	,	RUGBY - HVAC OVERALL FLOOR PLAN @ EXIST. LOWER MAIN FLOOR	RG-E-A1U	13 OF 17	DEC. 16, 2019	RUGBY - ELECTRICAL UPGRADE PLAN - PART - A1 @ EXIST. MAIN UPPER FLOOR
RG-M-A1L	10 OF 14	·	RUGBY - HVAC ENLARGED UPPER PART-A FLOOR PLAN - (VRV ZONES 1 & 2)	RG-E-B1U	14 OF 17	DEC. 16, 2019	RUGBY - ELECTRICAL UPGRADE PLAN - PART - B1 @ EXIST. MAIN UPPER FLOOR
RG-M-B1L	11 OF 14	,	RUGBY - HVAC ENLARGED UPPER PART-B FLOOR PLAN - (VRV ZONES 1 & 2)	RG-E-2	15 OF 17	DEC. 16, 2019	RUGBY - ELECT. UPGRADE SYSTEMS WIRING & ONE-LINE SCHEMATIC DETAILS
RG-M-2	12 OF 14	,	RUGBY - HVAC PIPING, CONTROLS, & WIRING SCHEMATICS	RG-E-3	16 OF 17	DEC. 16, 2019	RUGBY - ELECTRICAL PANELS AND RISER DETAILS
RG-M-2 RG-M-3	12 OF 14 13 OF 14	DEC. 16, 2019 DEC. 16, 2019	RUGBY - HVAC FIFING, CONTROLS, & WIKING SCHEMATICS  RUGBY - HVAC SYSTEMS DETAILS	RG-E-4	17 OF 17	DEC. 16, 2019	RUGBY - NEW HVAC UPGRADE ELECTRICAL LOADS
RG-M-3 RG-M-4	13 OF 14 14 OF 14	·	RUGBY - HVAC SYSTEMS DETAILS  RUGBY - HVAC SYSTEMS SCHEDULES & DETAILS				
K(J-WI-4	14 OF 14	DEC. 16, 2019	RUGBI - HVAC SISIEMS SCHEDULES & DETAILS				

REVISIONS						
NO.	DATE	DESCRIPTION	BY	$\neg$		
IFOB	DEC. 16, 2019	ISSUED FOR OWNER BIDDING.	JJC			









TITLE SHEET

&
LIST OF DRAWINGS

2019 - 2020 HVAC UPGRADES TO FLAT ROCK & RUGBY MIDDLE SCHOOLS

E SCHOOLS TS -

HENDERSON COUNTY PUBLIC SCHOOLS
414 - 4TH STREET, HENDERSONVILLE, HENDERSON COUNTY, NORTH CAROLINA 29621

DRAWING: